
 GC/CM Services ‐ Final Scores

Proposer #1:   

Atkinson 

Construction

Proposer #2:

Hoffman Pacific

Proposer  #3:      

KSG

Proposer  #4: 

Mortenson 

Manson

Proposer  #5:

Parsons Kuney

Proposer  #6:

PCL American

Evaluator #1: 137.85 161.45 150.15 165.70 135.35 145.00

Evaluator #2: 134.85 163.98 152.33 168.90 125.94 148.20

Evaluator #3: 124.09 162.68 145.38 169.10 126.24 111.36

Evaluator #4: 126.70 171.60 158.40 170.00 150.65 163.45

Evaluator #5: 160.10 180.50 170.90 179.35 153.15 148.60

AVERAGE of POINTS 136.72 168.04 155.43 170.61 138.27 143.32

Evaluator #1: 85.00 65.50 84.00

Evaluator #2: 88.20 55.08 89.08

Evaluator #3: 90.88 57.98 88.00

Evaluator #4: 85.50 36.23 86.48

Evaluator #5: 91.25 61.35 89.83

AVERAGE of POINTS 88.17 55.23 87.48

TOTAL POINTS 256.21 258.09

Final Proposal  25,263,250$      30,299,535$    

FINAL PROPOSAL SCORE 50.00 41.69

TOTAL POINTS 306.21 299.78

STAGE 3 FINAL PROPOSAL (50 POINTS)

STAGE 1 + STAGE 2 + STAGE 3 (350 POINTS)

Enter individual points from Evaluator score sheet

STAGE 1‐ PROPOSAL EVALUATION CRITERIA (200 POINTS)
Enter individual points from Evaluator score sheet

STAGE 2‐ INTERVIEW (100 POINTS)

STAGE 1 + STAGE 2 (300 POINTS)

 SeaƩle MulƟmodal Terminal at Colman Dock Project



Bid opening June 3, 2015

Final Proposal Form Item #

GC/CM Fee

Total Estimated MACC Fee percentage GC/CM Fee Fee percentage GC/CM Fee

1. Fixed GC/CM fee   $                         177,000,000  4.40%  $                         7,788,000  6.25%  $                   11,062,500 

Fee on negotiated self‐perform work

Estimated Negotiated Self‐

Perform Work

Negotiated 

Subcontract Fee 

Percentage

 Negotiated Self‐Perform 

Work Fee Subtotal 

Negotiated 

Subcontract Fee 

Percentage

 Negotiated Self‐

Perform Work Fee 

Subtotal
2. Negotiated self‐perform work fee   $                            80,000,000  7.95%  $                         6,360,000  7.00%  $                      5,600,000 

Specified general conditions cost

No. of Estimated Months Monthly Rate  SGC Amounts  Monthly Rate  SGC Amounts 

3. Key personnel specified general conditions 

cost

65  $                      132,250   $                         8,596,250   $                      160,705   $                   10,445,825 

 $                         2,519,000   $                      3,191,210 

 $                       11,115,250  `  $                   13,637,035 

 $                  25,263,250   $               30,299,535 

5. Specified general conditions work (sum of price offer, form item 3 and 4)

6. Total proposal (sum of price offer, form items 1, 2, and 5)

Seattle Multimodal Terminal at Colman Dock Project  GC/CM Services Proposal

Final Proposal Tabulation

Hoffman‐Pacific JV Mortenson‐Manson JV

4. Supplemental staff and other specified general conditions work (lump sum) 65 months duration
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